STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 20

NUMBER OF Bl DDERS 4
PROGRAM ELEMENTS

Bl D RANK

09/ 19/ 02
08-428144
08-RI V-86-R3. 2/ R5. 2

ENG NEERS EST

I RS

Bl D TOTAL

2, 086, 086. 00

2,220,027.68

2,644,392. 48

1, 827,932. 00

HE14

BI D SUMMARY

I'N RI VERSI DE COUNTY | N AND NEAR
OCASI S FROM AVENUE 81 TO AVENUE 78

CONSTRUCT FRONTAGE ROADS

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
2,071, 000

2,432,000. 00 AMOUNT UNDER 345, 914. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
10/ 25/ 02
CONTRACT CODE 'F '
47 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

100

PERCENT UNDER EST 14. 22

831 724-1011
00000089
831 768-4021

909 790-1100
00496451
909 790-1034

818 226-9222
00799177
818 226-9223

909 684-5360

Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

1 GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085 FAX
WATSONVI LLE CA  95077- 5085

4 D J MLLER INC
P O BOX 427 FAX
YUCAI PA CA 92399- 0427

3 S P PAZARGAD ENG NEERI NG
CONSTRUCTI ON | NC
5921 W SH AVE FAX
ENCI NO CA 91316

2 E L YEAGER CONSTRUCTI ON

NO GOCD FAI TH EFFRTCOMPANY | NC

P O BOX 87
RI VERSI DE CA 92502- 0087

FAX

00140069
909 788-2449

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

CC PREF CLAI MED

3. 0%



08-428144
08- Rl V- 86-R SUMMARY
09/ 19/ 02

LI ST

Bl DDER | D NAME AND ADDRESS

Bl D245
OF REMAI NI NG BI DDERS PAGE 2
10/ 25/ 02

OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AVBER STEEL
RI ALTO CA

CROMN FENCE
SANTA FE SPRI NG CA

EMPI RE ROCK
SAN BERNARDI NO CA

I AFD
CORONA CA

MARI NA LANDSCAPE
ANAHEI M CA

SM TH AND SON
FALLBROOK CA

SUDHAKAR CO
RI ALTO CA

REBAR

GUARD RAI L AND FENCE

CRUSHI NG

Pl LI NG

ERCSI ON CONTROL

AREA S| GNS

STRI PI NG



08-428144
08- Rl V- 86-R SUMMARY OF
09/ 19/ 02

Bl DDER | D

LI' ST OF

NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 3

10/ 25/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

Bl DDER | D

BANSHEE CONSTRUCTI ON
1600 E STEEL RD
COLTON CA 92324

BAYWOOD ENVI RONVENTAL
7 MOUNT LASSEN DR STE D 252
SAN RAFAEL CA 94903

CROWN FENCE
12118 BLOOWFI ELD AVE
SANTA FE SPRINGS CA 90670-4703

PACI FI C RESTORATI ON
1280 MAGNOLI A AVE
CORONA CA 68551

PALM CANYON
P O BOX 656
YUCAI PA CA 92399

STERNDAHL ENTERPRI SES | NC

11861 BRANFORD ST
SUN VALLEY CA 91352

NAME AND ADDRESS

BRI DGE WORK

POLLUTI ON CONTROL PROGRAM

FENCI NG AND GUARD RAI L

ERCSI ON CONTROL

ASPHALT PAVI NG

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CONTI NUED

ALCORN FENCE CO
P O BOX 3279
RI VERSI DE CA 92519

C T M CONSTRUCTI ON | NC
P O BOX 2948

RANCHO CORDOVA CA 95741
ON NEXT PAGE

I TEM5S 7, 10, 36, 38 THRU 40

| TEM 41



08-428144

08- Rl V- 86-R SUMMARY
09/ 19/ 02
LI ST
Bl DDER | D NAME AND ADDRESS

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

10/ 25/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

Bl DDER | D

CHRI SP CO
43650 OSGOOD
FREMONT CA 94539

G L M CONTRACTCRS
P O BOX 2129
REDLANDS CA 92375

GLOBAL ENVI RONMENTAL
P O BOX 8068
FOUNTAI N VALLEY CA 92728

I NTRA AMERI CAN FOUNDATI ON AND DRI LLI NG CO
1222 MAGNOLI A AVE STE 105
CORONA CA 92881

MARI NA LANDSCAPE

1100 E KATELLA
ANAHEI M CA 92805

NAME AND ADDRESS

| TEM5 42 AND 43

| TEM 28

| TEM5 4 AND 6

| TEM5 23 THRU 26

| TEM5 45 THRU 47

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CROWN FENCE
SANTA FE SPRI NGS CA

I AFD
CORONA CA

R M D REBAR | NC
BLOOM NGTON CA

FENCE AND METAL BEAM GUARD RAI L( PORTI ON)

FURNI SH AND DRI VE PI LES (PORTI ON)

REBAR ( PORTI ON)



08-428144 Bl D245

08- Rl V- 86- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 19/ 02 10/ 25/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

1 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUMP SUM 1, 000. 00* 1, 000. 00

2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 500. 00* 500. 00

PREVENTI ON PLAN

3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00

4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00* 3, 000. 00

5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00

6 120120 TYPE 111 BARRI CADE EA 6 60. 00 360. 00

7 150605 REMOVE FENCE M 78 8. 00 624. 00

8 150806 REMOVE Pl PE M 530 20. 00 10, 600. 00

9 150857 REMOVE ASPHALT CONCRETE SURFACI NG VB 170 8. 00 1, 360. 00
10 152381 RELOCATE GATE EA 4 525. 00 2,100. 00
11 029611 200 MM PLASTI C DRAI N TI LE M 370 60. 00 22, 200. 00
12 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 15, 000. 00* 15, 000. 00
13 170101 DEVELOP WATER SUPPLY LS LUMP SUM 25, 000. 00* 25, 000. 00
14 190101 ROADWAY EXCAVATI ON VB 11, 800 3.00 35, 400. 00
15 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 232 30. 00 6, 960. 00
16 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 112 100. 00 11, 200. 00
17 198001 | MPORTED BORROW VB 22, 500 19. 00 427, 500. 00
18 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
19 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 3 500. 00 1, 500. 00
20 250401 CLASS 4 AGGREGATE SUBBASE VB 7,200 19. 00 136, 800. 00
21 260201 CLASS 2 AGGREGATE BASE VB 3, 300 28. 00 92, 400. 00
22 390153 ASPHALT CONCRETE ( TYPE A) TONN 6, 500 36. 00 234, 000. 00
23 490753 FURNI SH PI LI NG ( CLASS 625) M 218 100. 00 21, 800. 00
24 (S) 490754 DRI VE Pl LE ( CLASS 625) EA 12 2, 600. 00 31, 200. 00
25 491007 FURNI SH PI LI NG ( CLASS 400) M 388 70. 00 27, 160. 00
26 (S) 491008 DRI VE Pl LE ( CLASS 400) EA 24 2, 600. 00 62, 400. 00
27 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 336 520. 00 174, 720. 00
28 (SF) 520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 37, 160 1. 50 55, 740. 00
29 (S) 566011 ROADSI DE SI GN - ONE POST EA 7 250. 00 1, 750. 00
30 620913 600 MM ALTERNATI VE Pl PE CULVERT M 15 400. 00 6, 000. 00
31 641136 600 MM PLASTI C PI PE M 150 120. 00 18, 000. 00
32 682008 PERVEABLE MATERI AL ( BLANKET) VB 10, 000 24. 00 240, 000. 00
33 721011 ROCK SLOPE PROTECTI ON VB 330 59. 00 19, 470. 00

(BACKI NG NO. 2, METHOD B)

34 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 810 61. 00 49, 410. 00
35 729010 ROCK SLOPE PROTECTI ON FABRI C M2 810 9. 00 7,290. 00
36 800001 FENCE (TYPE BW MNETAL POCST) M 26 100. 00 2, 600. 00



08-428144 Bl D245

08- Rl V- 86-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
09/ 19/ 02 10/ 25/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 820107 DELI NEATOR ( CLASS 1) EA 7 35. 00 245. 00
38 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 76 115. 00 8, 740. 00
39 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 8 600. 00 4,800. 00
40 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 12 2,700. 00 32, 400. 00
41 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 114 300. 00 34, 200. 00
42 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 710 5. 00 3, 550. 00
43 (S) 840660 PAI NT PAVEMENT NMARKI NG MR 4 25.00 100. 00
44 000002 | TEM DELETED PER ADDENDUM LS LUWP SUM . 00* 0. 00
45 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 3, 200 1.20 3, 840. 00
46 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 800 4.00 3, 200. 00
47 999990 MOBI LI ZATI ON LS LUMP SUM 224, 967. 00* 224,967. 00

TOTAL 2,086, 086. 00



08-428144 Bl D245
08- Rl V- 86-R SUMMARY OF REMAI NI NG BI DDERS PAGE 7
09/ 19/ 02 10/ 25/ 02
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 9, 200. 00* 9200. 00 40, 000. 00* 40000. 00 2,500. 00* 2500. 00
2 5, 750. 00* 5750. 00 20, 000. 00* 20000. 00 2, 500. 00* 2500. 00
3 23, 000. 00* 23000. 00 10, 000. 00* 10000. 00 4, 000. 00* 4000. 00
4 1, 500. 00~ 1500. 00 10, 000. 00~ 10000. 00 1, 500. 00~ 1500. 00
5 11, 500. 00* 11500. 00 60, 000. 00* 60000. 00 8, 500. 00* 8500. 00
6 120. 75 724.50 1, 000. 00 6000. 00 55. 00 330. 00
7 18. 06 1408. 68 100. 00 7800. 00 30. 00 2340. 00
8 20.70 10971. 00 50. 00 26500. 00 40. 00 21200. 00
9 25. 30 4301. 00 25. 00 4250. 00 20. 00 3400. 00
10 994. 75 3979. 00 500. 00 2000. 00 375. 00 1500. 00
11 92. 00 34040. 00 40. 00 14800. 00 90. 00 33300. 00
12 5, 250. 00* 5250. 00 45, 000. 00* 45000. 00 5, 000. 00* 5000. 00
13 13, 800. 00* 13800. 00 45, 000. 00* 45000. 00 12, 000. 00* 12000. 00
14 7.48 88264. 00 15.76 185968. 00 9. 00 106200. 00
15 86. 25 20010. 00 474. 14 110000. 48 20. 00 4640. 00
16 69. 00 7728. 00 30. 00 3360. 00 55. 00 6160. 00
17 9.34 210150. 00 15. 00 337500. 00 6. 00 135000. 00
18 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00
19 575. 00 1725. 00 3, 000. 00 9000. 00 400. 00 1200. 00
20 20. 00 144000. 00 10. 00 72000. 00 22.00 158400. 00
21 26. 00 85800. 00 12. 00 39600. 00 33. 00 108900. 00
22 39. 68 257920. 00 20. 00 130000. 00 48. 00 312000. 00
23 106. 95 23315.10 185. 00 40330. 00 102. 00 22236. 00
24 2,208. 00 26496. 00 5, 834. 00 70008. 00 1, 832. 00 21984. 00
25 47. 15 18294. 20 103. 00 39964. 00 29. 00 11252. 00
26 2,208. 00 52992. 00 4,167.00 100008. 00 1,532.00 36768. 00
27 770.50 258888. 00 1, 900. 00 638400. 00 550. 00 184800. 00
28 1.55 57598. 00 3.50 130060. 00 1.35 50166. 00
29 345. 00 2415. 00 1, 000. 00 7000. 00 225.00 1575. 00
30 138. 00 2070. 00 150. 00 2250. 00 240. 00 3600. 00
31 150. 00 22500. 00 25. 00 3750. 00 155. 00 23250. 00
32 32.78 327800. 00 5.00 50000. 00 22.00 220000. 00
33 70. 00 23100. 00 60. 00 19800. 00 40. 00 13200. 00
34 70. 00 56700. 00 40. 00 32400. 00 60. 00 48600. 00
35 4.60 3726. 00 20. 00 16200. 00 2.00 1620. 00
36 62. 10 1614. 60 194. 00 5044. 00 107. 00 2782. 00
37 55. 20 386. 40 100. 00 700. 00 35. 00 245. 00
38 101. 20 7691. 20 200. 00 15200. 00 112. 00 8512. 00
39 517. 50 4140. 00 700. 00 5600. 00 585. 00 4680. 00




| TEM

40
41
42
43
44
45
46

47
TOT

08-428144

08- Rl V- 86-R
09/ 19/ 02
SECOND
Bl D AMOUNT
2,415.00 28980. 00
230. 00 26220. 00
6. 00 4260. 00
25.00 100. 00
. 00* 0. 00
.90 2880. 00
2.30 1840. 00
325, 000. 00* 325000. 00
2,220,027.68

SUMMARY

OF REMA

RD
AMOUNT

00 36000
00 34200
00 7100
00 200
00* 0
00 6400
25 5000
00* 200000.

2,644,392. 48

NI NG BI DDERS
FOURTH

Bl D AMOUNT
2, 600. 00 31200
140. 00 15960
.80 568
25.00 100
. 00* 0
1.02 3264
3.75 3000
188, 000. 00* 188000

1, 827,932. 00

Bl D245
PACE 8
10/ 25/ 02



